

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.



CIVIL WORKS BID-OUT

REGION: XI
 PROVINCE: Davao de Oro
 CITY/MUNICIPALITY: N/A

CALENDAR YEAR: 2025
 QUARTER: 4

| No. | Reference No. | Name of Project | Approved Budget for Contract | Location | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------------|---|------------------------------|--|---|--|------------------|--------------|-------------------|
| 1 | CW25-047 25-4306 | Construction of Bleachers at Brgy. Datu Davao, Laak, Davao de Oro [Construction of 48ln.m. Bleachers)]-PEO | PhP 2,374,728.36 | Brgy. Datu Davao, Laak, Davao de Oro | AB APONESTO CONSTRUCTION PARTS AND SUPPLY, INC. | Francisco Y. Mijares Lot 9 Block 2, El Rio Vista, F.S Dizon St., Bacaca, Davao City | PhP 2,369,638.28 | 09/10/2025 | 112 days |
| 2 | CW25-049 25-4368 | Construction of Brgy. Hall at Brgy. Mauswagon, Maragusan, Davao de Oro [Construction of 247.04 sq.m. (2 Storey) Brgy. Hall]-PEO | PhP 8,920,087.29 | Brgy. Mauswagon, Maragusan, Davao de Oro | AB APONESTO CONSTRUCTION PARTS AND SUPPLY, INC. | Francisco Y. Mijares Lot 9 Block 2, El Rio Vista, F.S Dizon St., Bacaca, Davao City | PhP 8,909,537.60 | 09/10/2025 | 300 days |
| 3 | CW25-050 25-3147 | Constructiion of Potable Water System at Kidawa, Laak, Davao de Oro [Installation of 2040 lm.m. Water Pipelines Construction of [(3.5m x 3.15m x 2.35m)]+(1.15m x 1.15m x 0.85m)] Cistern Tank & 1.5m x 1.5m 0.85m)] 2m Collection Box. Phase I)]-PEO | PhP 1,825,241.66 | Brgy. Kidawa, Laak, Davao de Oro | AICON BUILDERS AND SUPPLY | Avalyn B. Isleta Purok 12, Poblacion, Monkayo, Davao de Oro | PhP 1,820,210.46 | 09/24/2025 | 106 days |

| No. | Reference No. | Name of Project | Approved Budget for Contract | Location | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----|-------------------------------|---|------------------------------|---------------------------------------|---|--|------------------|--------------|-------------------|
| 4 | CW25-048 25-4285 | Construction of Multipurpose Bldg. at Cabuyoan, Mabini, Davao de Oro [Construction of 150 sq.m. Function Hall with Kitchen & CR]-PEO | PhP 5,224,717.00 | Cabuyoan, Mabini, Davao de Oro | MITCH CONSTRUCTION CORPORATION | Marissa G. Gomito Purok 3 Durian, West Brgy. San Miguel, Tagum City, Davao del Norte | PhP 5,199,739.12 | 09/10/2025 | 225 days |
| 5 | CW25-052 25-4903 | Construction of Brgy. Hall at Brgy. Sisimon, Laak, Davao de Oro (Construction of 142 sq.m. (1 Storey) Brgy. Hall)-PEO | PhP 5,497,107.24 | Brgy. Sisimon, Laak, Davao de Oro | MITCH CONSTRUCTION CORPORATION | Marissa G. Gomito Purok 3 Durian, West Brgy. San Miguel, Tagum City, Davao del Norte | PhP 5,481,403.61 | 10/22/2025 | 193 days |
| 6 | CW25-051 25-5210 | Construction of Multipurpose Bldg. at New Visayas National High School, Brgy. New Visayas, Maco, Davao de Oro-PEO | PhP 5,586,503.57 | Brgy. New Visayas, Maco, Davao de Oro | AB APONESTO CONSTRUCTION PARTS AND SUPPLY, INC. | Francisco Y. Mijares Lot 9 Block 2, El Rio Vista, F.S Dizon St., Bacaca, Davao City | PhP 5,576,477.64 | 10/22/2025 | 171 days |
| 7 | CW25-039 NP-TFB 25-0853 | Construction of Slope Protection Abutment Bridge at Purok 2, Katipunan, Nabunturan, Davao de Oro (Riprapping of Bridge Abutment and Construction of 113 In.m Revetment)-PEO | PhP 4,786,424.13 | Katipunan, Nabunturan, Davao de Oro | BLUREX CONSTRUCTION AND SUPPLY | Jessa M. Sendrejas Back of Riña Elem. School, Purok 4, La Filipina, Tagum City, Davao del Norte | PhP 4,785,400.00 | 12/01/2025 | 142 days |

| No. | Reference No. | Name of Project | Approved Budget for Contract | Location | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----|------------------------------|---|------------------------------|---|---|--|------------------|--------------|-------------------|
| 8 | CW25-056 REBID 25-3312 | Construction of Bleachers and Stage at Barangay Sta. Maria, Nabunturan, Davao de Oro [Construction of 14m x 5m Stage, 12 l.m Bleachers at L/S and 18ln.m Bleachers at R/S]-PEO | PhP 3,157,446.58 | Barangay Sta. Maria, Nabunturan, Davao de Oro | AB APONESTO CONSTRUCTION PARTS AND SUPPLY, INC. | Francisco Y. Mijares Lot 9 Block 2, El Rio Vista, F.S Dizon St., Bacaca, Davao City | PhP 3,153,790.78 | 11/26/2025 | 135 days |
| 9 | CW25-061 25-4796 | Rehabilitation /Improvement of Montevista NHS Gym, Montevista, Davao de Oro (Construction of 1 Bay Covered Court with Stage, 54 ln. m. Bleachers and Demolition of 60 sq.m. Existing Stage)-PEO | PhP 4,870,363.30 | Montevista, Davao de Oro | AB APONESTO CONSTRUCTION PARTS AND SUPPLY, INC. | Francisco Y. Mijares Lot 9 Block 2, El Rio Vista, F.S Dizon St., Bacaca, Davao City | PhP 4,864,269.38 | 11/19/2025 | 153 days |
| 10 | CW25-053 REBID 25-4897 | Rehabilitation/Improvement of New Bataan NHS Gym, New Bataan, Davao de Oro (Construction of 64.5 ln.m. Bleachers, 1 bay Covered Court, Control Room; Improvement of Stage and Rehabilitation of 2 Steel Post)-PEO | PhP 4,964,853.10 | New Bataan, Davao de Oro | AB APONESTO CONSTRUCTION PARTS AND SUPPLY, INC. | Francisco Y. Mijares Lot 9 Block 2, El Rio Vista, F.S Dizon St., Bacaca, Davao City | PhP 4,957,277.52 | 11/26/2025 | 150 days |

| No. | Reference No. | Name of Project | Approved Budget for Contract | Location | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------------|---|------------------------------|---|---|---|------------------|--------------|-------------------|
| 11 | CW25-066 25-5189 | Improvement/Concreting of San Jose-Lebanon Road, Montevista, Davao de Oro (Concreting of 215.0 meters, Construction of 295.0 In.m Concrete Lined Canal and Installation of 1-910mm dia. RCPC w/ Headwall)-PEO | PhP 6,294,461.26 | Montevista, Davao de Oro | MITCH CONSTRUCTION CORPORATION | Marissa G. Gomito Purok 3 Durian, West Brgy. San Miguel, Tagum City, Davao del Norte | PhP 6,273,614.14 | 11/26/2025 | 150 days |
| 12 | CW25-064 25-5215 | Construction of Multipurpose Building at Libuton ES, Laak, Davao de Oro [Construction of 5 bays Social Hall with Stage]-PEO | PhP 2,819,428.66 | Libuton ES, Laak, Davao de Oro | NEN BUILDERS & DEVELOPMENT SERVICES CORPORATION | Sheryl N. Rubinos Purok Ilvi, Pagsabangan, Tagum City | PhP 2,818,345.06 | 11/26/2025 | 120 days |
| 13 | CW25-058 25-5663 | Construction of Hanging Bridge at Sitio Taytayan, Brgy. Andap, New Bataan, Davao de Oro [Construction of 60 In.m. Foot Bridge with 32 In.m. Graveled Pathway]-PEO | PhP 6,172,352.32 | Sitio Taytayan, Brgy. Andap, New Bataan, Davao de Oro | RANGAY CONSTRUCTION AND SUPPLY | Ganir B. Andres, Jr. Purok 2B, Central Ilang, Davao City | PhP 6,167,284.23 | 11/19/2025 | 200 days |

| No. | Reference No. | Name of Project | Approved Budget for Contract | Location | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------------|---|------------------------------|---|--|---|------------------|--------------|-------------------|
| 14 | CW25-059 25-5692 | Construction of Single Barrel Box Culvert at Brgy. Panoraon, Maco, Davao de Oro [Completion of Single Barrel Box Culvert (Apron at B/S Concretesiding and Wheel Guard), Concreting of 18 In.m. Installation of 12 In.m. Metal Guardrail (Downstream side and Desilting of 50 In.m.)-PEO | PhP 2,893,037.96 | Brgy. Panoraon, Maco, Davao de Oro | RANGAY CONSTRUCTION AND SUPPLY | Ganir B. Andres, Jr. Purok 2B, Central Ilang, Davao City | PhP 2,888,782.90 | 11/19/2025 | 130 days |
| 15 | CW25-060 25-4797 | Construction of Social Hall with Stage at Manasa ES, Mabini, Davao de Oro [Construction of (4) Four Bays Social Hall with Stage and 12 In.m Bleacher]-PEO | PhP 2,541,853.24 | Mabini, Davao de Oro | RUPLINO SEISMUNDO CONSTRUCTION CORPORATION | Cyrun RC Jacinto Seismundo Purok Cacao, National Highway, Visayan Village, Tagum City | PhP 2,536,793.53 | 11/19/2025 | 90 days |
| 16 | CW25-063 25-4801 | Construction of Multi-Purpose Building at Brgy. San Roque, New Bataan, Davao de Oro [Construction of Four (4) bays Covered Court with stage and additional four unit pedestals)-PEO | PhP 4,938,701.73 | Brgy. San Roque, New Bataan, Davao de Oro | EJ MALIM ENGINEERING SERVICES | Emmanuel Joseph A. Malim Corner Green St. Spring Vill., Ma-a, Talomo, Davao City | PhP 4,933,457.15 | 11/26/2025 | 130 days |

| No. | Reference No. | Name of Project | Approved Budget for Contract | Location | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----------------------|---------------|-----------------|------------------------------|----------|----------------|------------------|------------|--------------|-------------------|
| ***Nothing Follows*** | | | | | | | | | |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


KIRBY RYAN E. SUAREZ, LRT, JD
 BAC Secretariat Head


IVAN KLEB N. ULGASAN, CESE
 BAC Chairperson