Name of Procuring Entity:LGU-Province of Davao de Oro
Standard Form No. SF-GOOD-58
Revised:May 24,2004
Std. Form Title:Purchase Order

# PURCHASE ORDER

**Province of Davao de Oro**
Agency/Procuring Entity

DEC 11 2025



| | |
|---|---|
| Supplier: GPS REFRIGERATION AND AIRCONDITIONING SERVICES | PO Number: 25121849 |
| Address: RAMA BLDG., PRK. BAYANIHAN, VISAYAN VILLAGE, TAGUM | Date: 12/03/25 |
| E-mail Address: | Mode of Procurement SVP |
| Tel. No.: | |
| TIN: 499-991-802-000 | PR Number: 25-5700 |

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery: PGSO WAREHOUSE — Delivery Term:

Date of Delivery: 10 DAYS — Payment Term:

| No. | Stock No. | Unit of Issue | Quantity | Description | Unit Cost | Amount |
|---|---|---|---|---|---|---|
| 1 | 40892N | unit/s | 1.00 | **Supply and Installation- 3.0HP AC Wall Mounted Non-Inverter Type with wireless remote controller and bracket, 220-240V, 50-60Hz, 1P, R32, 30000BTU/h, 2900W, 931CFM**<br><br>**Specs:**<br><br>**Color: White**<br>**Long Distance Air Flow**<br><br>**DAIKIN**<br>**FTN 71 AX VL RN 71 AG XVL**<br>**SPECS OFFER:**<br>**27,500 BTU/HR R410A 2,300W**<br><br>**USE FOR PAO-PA OFFICE**<br><br>**THE AWARD IS BASED ON ABSTRACT NO. 2511262 UNDER REQUEST FOR QUOTATION NO.11-25-1788 OPENED ON December 01, 2025** | 99,200.00 | 99,200.00 |

COMMISION ON AUDIT DAVAO DE O
TEAM 1
RECEIVED
DATE: FEB 04 2026
TIME:
BY:

Total Amount in Words:
**Ninety Nine Thousand Two Hundred Pesos Only** — 99,200.00

In case of failure to make the full delivery within the time specified above, a penalty of one tenth (1/10) of one (1) percent for every day of delay shall be imposed.

Conform

Mea Hope C. Ganancial
Service Incharge

Signature over printed name of

12/11/25
Date

Very truly

**ENGR. RAUL G. MABANGLO**
**Governor**
Authorized Official

GENERAL
OBR No.: 2017-12-25-105
Responsibility Center:
Amount: 99,200.00

(In case of Negotiated Purchase pursuant to section 369(a) of RA 7180, this portion must be
Aprroved per Sanggunian Resolution _____
Certified _____ Date _____