REPUBLIC OF THE PHILIPPINES
PROVINCE OF DAVAO DE ORO
OFFICE OF THE GOVERNOR

BIDS AND AWARDS COMMITTEE

BAGONG PILIPINAS

NOTICE OF AWARD
Resolution No: B-2024-12.16.07
Series of 2024

DATE AWARDED:
DECEMBER 16, 2024

Proprietor/Project Manager: MICHAEL VINCENT U. SALENDAB, SR.
H-ROYAL CONSTRUCTION

Diaz Subdivision Extension,

San Pablo, Tacurong City

¥
Dear Mr. %atendab;

We would like to notify you that 1 Lot - Construction of Temporary Treatment and
Monitoring Facility (TTMF), DDOPH, Brgy. Kingking, Pantukan, Davao De Oro
[Construction of TTMF Building (Phase I1)] under CW24-031 after evaluation and post-qualification

is hereby awarded to you being the Lowest Calculated and Responsive Bidder with the contract price of Four
Million Nine Hundred Thirty Thousand Five Hundred Fourteen Pesos and Seventeen Cents Only (PHP

4,930.514.17).

Pursuant to Section 37.2; Subsection 40.1 of the 2016 Revised IRR of RA 9184 “The winning bidder
shall post the required Performance Security Ten (10) Calendar Days from the receipt by the winning bidder of
this Notice.

Hence, the winning bidder is required to submit all the required documents prior to the signing of

contract:

Construction Schedule and S-curve
Manpower Schedule

Construction Methods

Equipment Utilization Schedule

1)
2)
)
)
) PERT/CPM
)
)
)
)

Construction Safety and Health Program approved by the Department of Labor and Employment
Contractor’s All Risk Insurance (CARI)

4
6
7.
8.) Five (5) Sets of Quality Control Program (QCP) approved by the Provincial Engineer
9

Performance Bond

3.
5.
10.} Other acceptable tools of project scheduling
11.) Program of Works (POW)
Failure to comply any of the above conditions; the Bid Security shall be forfeited and appropriate
sanctions and existing laws shall be imposed.

Finally, Section 40.2 in the case of the failure, refusal or inability of the bidder with LCRB or HRRB
to submit the documents required under Section 37.1 of this IRR or to enter into contract and post the required
Performance Security, as provided in this Section, the BAC shall disqualify the said bidder, and shall initiate and
complete the post-qualification process on the bidder with the second Lowest Calculated Bid/Highest Rated Bid:
this procedure shall be repeated until the LCRB or HRRB is determined for award. However, if no bidder passes
post-qualification, the BAC shall declare the bidding a failure and conduct a re-bidding with re-advertisement.
Should there occur another failure of bidding after the conduct of the contract’s re-bidding, the Procuring Entity
concerned may enter into a negotiated procurement.

Approved:
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Governor 9/
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